TECHNICAL WORK MAY NOT BEGIN PRIOR TO €O APPROVAL
' NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FOR TASK PLAN /] TASK ORDER

TASK NO.

AMENDMENT

QSS Group, Inc. 99124

TASK TITLE: {NTE 80 characters; include Project name)
GLAS Electrical Systems Services

ASSISTANT TECHNICAL R NTA'nvE (OR TASK Mg N DATE ORG MAIL PHONE

CODE CODE
Roger Stone : { J" 3 2?/‘2‘5-/‘?7 565 | 421 | 301-286-1313

BRANCH HEAD (] /) f DATE CODE PHONE
Paul Bryant p QR Q D/w, R ? ’)’5/ 90/ 565 301-286-7549
CcOl CTING OFFICER" STECHMCXL—REPRE:ISENTA R} ] CODE PHONE
e =) R

Bobert Lobairl - *g )7 9 8% | 301-286-6,58%

FLIGHT HARDWARE, CRITICAL GSE OR SOFTWARE? CONTRACTI&E OFFICER'S QUALITY REP. ' DESIGNATED FAM:
‘if YES, NEED CODE 303 CONCURRENCE NEXT BLOCIO

[X])NO [ ] YES Larry Moore
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The contractor shall identify and explain the reason for any deviations, exceptions, (To be completed by Contracting Officer)

or conditional assumptions taken with respect to this Task Order or to any of the C.0. Requested Quote on:

technical requirements of the Task Order Statement of Work and related specifications. Date: AUG 3 D }9‘3‘9

The contractor shall complete and submit the required Reps and Certs. ‘ ~

Contractor will develop specification or statement of wgk under this task for a future procurement. [X1NO [ ] YES

Flight hardware will be shipped to GSFC for testing prioﬁ to final delivery. [ J NO [ ] YES [X] NA

Government Furnished Property/Facilities: {X] NO { 1 YES — SEE LIST OF GFP (offsite only) / FACILITIES [onsite only)

Onsite Performance: [ 1NO : [X] YES If yes: [X] TOTAL [ 1 PARTIAL
If partial, indicate onsite work in SOW By asterisk (*)

Surveillance Plan Attached: {X) NO [ ] YES

Highlighted Contract Clauses: (to be complated by Contracting Officer)

Per Clause H.14, Task Ordering Procedure, subparagraph (f), the
effective date of this task order shall be October 1, 1999.

INCENTIVE FEE STRUCTURE (check one)
{See Contract NAS5-99124, Attachment K, Incentive Fee Plan}

_X_No. 1 _ _No.2 __No.3 __No. 4 ___No.5
Cost 10% 50% 25% 25% %
Schedule 15% 25% 25% 50% %
Tachnical 75% 25% 50% 25% %

{To be completed by Contracting Or?:?er/
The target cost of this task order is $ 89,345

The target fee of this task order is $ 5,808 .
The total target cost and target fee of this task order as contemplated by the Incentive Fee
clause of this contractis $ 95,153 .

The maximum fee is $ 8,489 .
The minimum fee is $0.
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AUTHORIZED SIGNATURE DATE

GS8FC FORM 703-1848 12/98 [OLDER VERSBIONS ARE OBSOLETE]
DISTRIBUTION: CONTRACTOR, CONTRACTING OFFICER, COTR, CODE 303, RESOURGES ANALYST, ASBI8TANT TECHNICAL REPRESENTATIVE




TECHNICAL WORK MAY NOT BEGIN PRIOR TO CO APPROVAL
NASA/GODDARD SPACE FLIGHT CENTER

REQUEST FO

QsSSs Group, Inc.

Applicable paragraphs from contract Statement of Work: Function 2-Execution Phase Services

STATEMENT OF WORK: (Continue on blank paper if additional space is required)
(Task start date is 10/1/99.)

The contractor shall perform specific electrical systems engineering activities including:

1. Developing GLAS Electronics Box Test Plans and Procedures
2. Reviewing and analyzing electrical interfaces within GLAS.
3. Reviewing and analyzing spacecraft to GLAS interface requirements.
4. Monitoring external interface documentation and requirements.
5. Conducting and documenting internal electrical design reviews.
6.. Reviewing technical specifications, test plans, test procedures and submitting comments and recommendations.
7. Attending technical design reviews and meetings, and submitting recommendations and comments.
8. Preparing and presenting of technical information and recommendations.
9. Analyzing configurations, designs, and procedural changes submitted to control boards.
10. Implementing and conducting tests of GLAS Commanding and Telemetry Data Base.
11. Developing electrical plans and procedures for GLAS checkout, integration and testing.

PERFORMANCE SPECIFICATIONS:

Reports shall contain subjects, references, attachments as necessary, background information, issues,
technical analysis or reviews, conclusions, recommendations, and options as necessary. More extensive
reports shall contain indexes, figures, and data necessary to make the report complete.

APPLICABLE DOCUMENTS:

GLAS Functional Requirements Document

GLAS System Safety Plan

GLAS integration and Test Plan

GLAS Functional Verification Plan

ICESat RS2000 Spacecraft to GLAS Instrument ICD

TASK END DATE: 9/30/00

MILESTONES/DELIVERABLES AND DATES:

REPORT: Status on Engineering Activities and Analysis -- Monthly

REPORT: GLAS Electronics Box Test Plans -- Oct. 30, 1999

REPORT: Electrical Test Plans and Procedures for GLAS Integration and Testing -- Feb. 28, 2000
REPORT: Report on Tests of GLAS Commanding and Telemetry Data Base, Nov 30, 1999.
REPORT: GLAS Electronics Box ICD Update -- Oct. 15, 1999 '

REPORT: GLAS Electronics Interface Test Procedure -- Nov. 30, 1999

REPORT: GLAS Electronics Box Full Functional Test Procedure -- Feb 15, 2000

PERFORMANCE STANDARDS:
Schedule: On-time delivery of the above.
Technical: ATR's acceptance of the above.

FINAL DELIVERY DESTINATION (NAME, BLDG, ROOM):
Roger Stone, building 16W, room N19




